

Request for Tender by OQ – QUOTE DUE BY March 31, 2018

REEDY CREEK NORTH – Via Kingaroy

<u>Specification</u>	<u>Details</u>
Map Name	Reedy Creek North
New map or remap?	New map (Extension of Reedy Creek).
Map Required	Boundaries on the attached pdf – West of creek only. Note there is some thick green bordering main road to West which won't be mapped – it is devoid of anything interesting. North of the track up until the fence is expected to be good terrain and included in map.
Map Scale	1:10,000
Area of map	Approx 4.0 square kilometres.
Is there a georeferenced base map?	No. Geo-referencing is required on existing Reedy Creek map and new area should be adjoined to this map. As much as practically possible it should be a consistent mapping style across Reedy Creek and Reedy Creek North.
Is there a base map in OCAD 10 or higher?	Yes.
Will map be extended in future?	No.
Is there Lidar or other data available for area?	No. Topos with 10m contours available only.
What is vegetation and other details?	Very similar to existing map, fast and open. A little more erosion detail but rock more scattered and less dense.
Deadline for map.	December 2018.
Variance allowed to quote	This is a fairly straightforward map, close to identical terrain to existing map and so a fixed quote is preferred. A variance to 10% is allowed on final invoice for any unforeseen events.
First event use.	TBA but likely a QLD Champs and Easter 2021.
Club to which map reverts after first event.	TBA
Distance from Brisbane GPO.	260 km

Note for Sprint Maps quotes are generally related to number of buildings and complexity therein.

SEE OVER

In your quote, please separate cost of:

--Production of Map including expected number of days field work.

--Travel and accommodation. Note travel is reimbursed at 30 cents per kilometre

Please note the following OQ Mapping Conditions.

- 1) *Maps should be drawn to ISOM 2017 and ISSOM 2007 specifications*
- 2) *The mapper should allow, as part of their quote, the time to make any map changes as requested by controller of first event up to a maximum of one half day field work and map edits. Such changes to be provided by the controller to the mapper at least one month prior to event.*
- 3) *After the completion of first event on the map, the OCAD map file is to be provided to the OQ Mapping Officer. Any areas on map not mapped in detail should be clearly described as such.*
- 4) *Payment Terms. 80% of Map production costs and 100% of travel costs upon sighting of map in near final form. The remaining 20% after completion of first event and handover of OCAD map file.*
- 5) *The mapper grants Orienteering Queensland ownership of copyright. OQ reciprocally will acknowledge the original and subsequent mappers whenever using the map.*
- 6) *Individual clubs are responsible for any costs of maintaining maps and any major or minor updates using their own volunteers or as they see fit. Clubs are expected to inform the original mapper of any changes.*